

Solicitation Number: IFB 6100 CLMC819

Details

Basic Information	
Type:	Invitation For Bids (IFB)
Status:	Closed Solicitation expired on 11/05/2020 at 02:00 PM.
Solicitation Number:	IFB 6100 CLMC819
Description:	Highland Park Water and Wastewater Improvements - Phase 2
Summary:	Highland Park reservoir and pump station have reached the end of their useful life and are undersized for the area. The area (approximately 622 accounts) is currently supplied with a single 12" line with no looping. The project is to construct a second feed into the area. The improvements for this area would equalize the level of service and allow for the decommissioning of an antiquated pump station and reservoir. Note that the project is divided into two phases. Phase 1 is currently in construction. This request is to bid Phase 2 at this time.
Estimated Amount for Solicitation:	\$6,477,749.00

Subcontracting Goals


African American	1.60%
Hispanic American	6.00%
Native/Asian American	0.39%
WBE	1.23%

Contact Information

Authorized Contact Names:	
Project Related Questions:	Shobana Angia (512) 974-1581 shobana.angia@austintexas.gov
Solicitation Specific Questions:	Steve Cocke (512) 974-7998 steven.cocke@austintexas.gov
Small Minority Business Resources Questions:	Cassidy Villegan (512) 974-9113 smbrcompliancedocuments@austintexas.gov

Dates, Times, & Locations

Due Prior to - (Date/Time/Location):

Due:	Prior to 11/05/2020, 02:00 PM Capital Contracting Office, 505 Barton Springs Rd, Austin, TX 78704 Room/Suite 1045-B eResponse
Compliance Plan Due:	Prior to 11/05/2020 02:00 PM Required  Capital Contracting Office, 505 Barton Springs Rd, Austin, TX 78704 Room/Suite 1045-B
Open:	11/05/2020, 03:00 PM Capital Contracting Office, 505 Barton Springs Rd, Austin, TX 78704 Room/Suite Virtual
Packet:	
Solicitation Deposit:	Not Required
Payment Methods:	Not Required
Vendor Meetings/Conference, Site Visits (Date/Time/Location):	
Meeting:	09/10/2020, 10:00 AM Virtual - Microsoft Teams Meeting